KARACHI DEVELOPMENT AUTHORITY

TENDER DOCUMENTS

PATCH WORK / REPAIR OF TRENCHES IN INTERNAL ROAD AT
DIFFERENT PLACES IN BLOCK-14, GULISTAN-E-JAUHAR, SCHEME-
36, KARACHI

BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA

(For Contracts upto Rs.2.5 Million)

Tender ReferenceEE/TC&O/TEB/KDA/2019/68

Estimated Cost:-  1.949 Millions Tender Cost: Rs. 3,000/-
Time Allowed:- 01 Month Penalty Rs. 1,000/- per day
To be Opened on:- 23-07-2019 Validity of Tender: 90 Days

EXECUTIVE ENGINEER(TC&O)
TRAFFIC ENGINEERING BUREAU, KDA

Tender Issued: Pay Order No.
No.EE/TC&O/TEB/KDA/2019/68 Date:
Issue to M/s. Bank:

Signature and Stamp of Issuing Authority.
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KARACHI DEVELOPMENT AUTHORITY
OFFICE OF THE EXECUTIVE ENGINEER,

Room No.C#811, 8th Floor, Civic Centre Building, Gulshan-e-1gbal, Karachi. Phone
#

No.EE/TC&O/TEB/KDA/2019/68 Dated:
NOTICE INVITING TENDERS

(SINGLE STAGE ONE ENVELOPE SYSTEM OF SPPRA)

According to SPPRA Rule (Amended 2013) the tenders in Sealed Covers (Single Stage) are invited through News Paper /
SPPRA (PPMS) and KDA Website for the following work, are invited from eligible interested contractors / firm / Parties etc.

Sr. Name of Scheme Estimated Cost Bid Money | Tender Time

No (Million) 2% Fee Allowed
IMPROVEMENT / CARPETING OF ROAD IN

1 BETWEEN PLOT NO: C-337 TO C-341 BLOCK-01, Rs: 1.959 2% 3000/- 1 Month

GULISTAN-E-JAUHAR, SCHEME-36, KARACHI.

PATCH WORK/REPAIR OF TRENCHES IN INTERNAL
o | ROADS AT DIFFERENT PLACES IN BLOCK - 15, Rs: 1.917 2% 3000/-

GULISTAN-E-JAUHAR, SCHEME-36, KARACHI. 1 Month

PATCH WORK/REPAIR OF TRENCHES IN INTERNAL
3 | ROADS AT DIFFERENT PLACES IN BLOCK - 16, Rs: 1.932 2% 3000~ | 1Month
GULISTAN-E-JAUHAR, SCHEME-36, KARACHI.

PATCH WORK/REPAIR OF TRENCHES IN INTERNAL
4 | ROADS AT DIFFERENT PLACES IN BLOCK - 14, Rs: 1.949 2% 3000/- 1 Month
GULISTAN-E-JAUHAR, SCHEME-36, KARACHI.

IMPROVEMENT OF ROAD AND REPAIR OF
PATCHES FROM MUNAWAR CHOWRANGI TO Rs: 1.957 .
5 | MOSMIYAT 2000 WIDE ROAD, GULISTAN-E- s 2% 3000/- 1 Month
JAUHAR, SCHEME-36, KARACHI.

TERMS AND CONDITIONS OF THE TENDERS

1. Tender schedule shall be as follow.

SCHEDULE DATE & TIME VENUE
From
1. Receiving of 08-07-2019 To

Office of Executive Engineer, KDA Room No.C#811, 8th Floor Civic

Application & 22-07-2019 Centre, Gulshan-e-Igbal Karachi.

Issuance of Tender During Office Hours

. 23-07-2019 Office of Executive Engineer, KDA Room No.C#811, 8th Floor Civic
2. Dropping of Tender at Centre, Gulshan-e-Igbal Karachi.
11:00 A.M '
23-07-2019 . . . .
3. Opening of Tender at Office of Executive Engineer, KDA Room No.C#811, 8th Floor Civic

11:30 A M Centre, Gulshan-e-Igbal Karachi.




In case of any reasons, if the tenders are not responded on the above date, the next date of submission and opening of bids
will be _25-07-2019 and the tender documents will also be available up to _24-07-2019.

3. The biding documents will be issued to the interested firm/contractors on submission of written request on original letter
head from the owner of the firm or their authorized representative having valid special power of attorney on the stamp
paper duly attested by Oath Commissioner and on payment of non-refundable cost of tender price mentioned against each
work, through call deposit/pay order on any scheduled bank in favour of KDA and biding document can
also be downloaded from the SPPRA website www.ppms.pprasindh.gov.pk with tender fee mentioned as above by
hand/postal tender will not be considered.

4. The bid security equal 2% of schedule items in shape of pay order from any scheduled bank in favour of KDA must be
enclosed with tender documents; otherwise the tender will be rejected.

5. The contractors must mention their complete and correct present / postal address in tender documents and quoted the rates
both in words and in figures incomplete / conditional tenders will be not accepted.

6. If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation with penalty
as per rules.

7. All the tenders will be dropped on as per above schedule upto 11:00 AM and will be opened by the Procurement
Committee, in the office of the undersigned at 11:30 AM in presence of such contractors / parties / firms/bidders who
wish to be present.

8. The procuring agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal subject to
the relevant provision of SPPRA Rules 2010 (Amended 2019).

9. Tenders will not be received after the schedule time.

10. Eligibility Criteria:-

a. NTN Certificate
b. SRB Certificate
c. Required Bid Security must be attached.
d. Bidis Signed, Named & Stamped by the Authorized Person of the firm along with authorization Letter. e. Minimum
Three Years’ Experience of relevant field.
f. Turnover of at least three years’
g. Valid PEC 2019 and Category relevant field of specialization codes (where applicable). h. Copy of CNIC
i. All original documents as mentioned above must be shown at the time of submission of applications for issuance of
tender forms and the same will be returned back after scrutiny of the documents.
EXECUTIVE ENGINEER
Karachi Development Authority
Published through:
Director (CB)SPPRA, GOS.
With the request to upload on the SPPRA’s website (copies of BOQs Bidding Data (duly filled) procurement plan for the
year 2019-20 of each work and standard bidding document are also enclosed in soft copy (CD) alongwith pay order
amounting to Rs.10,000/- of any schedule Bank in favor of Director (A&F) SPPRA.
Director I.T, KDA
Enclosed a copy with request to publish on KDA web.
Copy to:

1. The Director General, Karachi Development Authority, Karachi.
2. The Chief Engineer (Development), Engineering Department, Karachi Development Authority, Karachi.
3. Office copy.



Annexure “B”

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once
the contract is signed.

All work proposed to be executed by contract shall be notified in a form of Notice Inviting
Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring
Agency and also in printed media where ever required as per rules. NIT must state the
description of the work, dates, time and place of issuing, submission, opening of bids,
completion time, cost of bidding document and bid security either in lump sum or
percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of
items with scheduled/item rates with premium to be filled in form of percentage above/
below or on item rates to be quoted, Form of Agreement and drawings.

Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any item
in this contract.

The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules 2010.

Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantities for
items of work to be carried out: he is willing to undertake the work and / or also quote the
rates for those items which are based on market rates. Only one rate of such percentage, on
all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the



10.

11.

works specified in the said form of invitation to tender or in the time allowed for carrying
out the work, or which contain any other conditions, will be liable to rejection. No printed
form of tender shall include a tender for more than one work, but if contractor wish to tender
for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

All works shall be measured by standard instruments according to the rules.

Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected
and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

Bid without bid security of required amount and prescribed form shall be rejected.

Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.



BIDDING DATA Annexure “C”

A Name of Procuring Agency: Karachi Development Authority

B  Brief Description of Work: Patch Work/Repair of Trenches in internal roads at
different places in block -14 Gulistan-e-jauhar,
scheme-36,Karachi

C Procuring Agency Address: Office of Executive Engineer, TC&O,TEB, KDA 8"
Floor Civic Centre, Gulshan-e-1gbal Karachi.

D Estimated Cost: Rs. 1.949 millions
E  Amount of Bid Security: 2% of bidding amount as mentioned in NIT
Period of Bid validity (Days): 90 Days & can be extended upto further 90

days complying SPP Rules 2010 (Amended 2019)

G  Security Deposit (i/e Bid (2 % of Quoted Amount)

Security):

H Percentage, if any, to be deducted (8% to be deducted from Running Bills) from
bills:

Deadline for dropping of bid along  23-07-2019 till 11:00 AM

with time:
Venue, Time and date of Bid 23-07-2019 at 11:30 AM (office of the Executive
Opening: Engineer room no. C#811 8" floor, Civic Center
Gulshan -e-lgbal.
K Time for completion: One month from the written order for commencement.
L  Liquidity Damages: Rs. 1000 per day but not more than 10% cost of
work after than action will be taken as per rule
including withdrawal of Work order & blacklisting
of the firm.
M Deposit Receipt : No.
Date: Amount

in words and figure: Rs.
(Rupees




Annexure “D”

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority the contractor shall have no claim to ask for measurements of or
payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which
the order to commence work is given to the contractor. And further to ensure good
progress during the execution of the wok, contractor shall be bound, in all in which the
time allowed for completion of any work exceeds one month, to achieve progress on
the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion
date is later than the Intended completion date; the amount of liquidated damage paid
by the contractor to the Agency shall not exceed 10 per cent of the contract price.
Agency may deduct liquidated damages from payments due to the contractor. Payment
of liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)

(B)

Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;
(i)  the progress of any particular portion of the work is unsatisfactory and notice

of 10 days has expired;

(iti)  in the case of abandonment of the work owing to the serious illness or death of

the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by

the Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

The Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-



Q) to forfeit the security deposit available except conditions mentioned at A
(i) and (iv) above;

(i)  to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

Q) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified
by the executive engineer in writing regarding the performance of such
work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any delay
caused in starting of the work on account of any acquisition of land, water standing in
borrow pits/ compartments or in according sanction to estimates. In such case, either date
of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend the
intended completion date, if an event (which hinders the execution of contract) occurs or a
variation order is issued which makes it impossible to complete the work by the intended
completion date for such period as he may think necessary or proper. The decision of the
Executive Engineer in this matter shall be final; where time has been extended under this
or any other clause of this agreement, the date for completion of the work shall be the date
fixed by the order giving the extension or by the aggregate of all such orders, made under

this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract
and all clauses of the contract shall continue to be operative during the extended period.
Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials and
all other matters in strict accordance with the specifications lodged in the office of the
Executive Engineer and initialed by the parties, the said specification being a part of the
contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineerin-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.



Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or cause
to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days
from the presentation of the bill, at any time depute a subordinate to measure up the
said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from final
bill and rectification of defects and unsatisfactory items of works pointed out to him
during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate
of the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities, including
the introduction of new work items that are either due to change of

plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15%
on the same conditions in all respects on which he agreed to do them in the work, and
at the same rates, as are specified in the tender for the main work. The contractor has
no right to claim for compensation by reason of alterations or curtailment of the work.



(©)

(D)

(E)

(F)

In case the nature of the work in the variation does not correspond with items in the
Bill of Quantities, the quotation by the contractor is to be in the form of new rates for
the relevant items of work, and if the Engineer-in-charge is satisfied that the rate
quoted is within the rate worked out by him on detailed rate analysis, and then only
he shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities causing
excess the cost of contract beyond 15% after approval of Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from
the original contract.

Clause-10: Quality Control.

(A)

(B)

(©)
(i)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineerincharge
or his subordinate-in-charge of the work may instruct the contractor to uncover and
test any part of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a test at his
own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove
and reconstruct the work so specified in whole or in part, as the case may require.
The contractor shall correct the notified defect within the Defects

Correction Period mentioned in notice.

Uncorrected Defects:
In the case of any such failure, the Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He
may rectify or remove, and re-execute the work or remove and replace the
materials or articles complained of as the case may be at the risk and expense in
all respects of the contractor.

(i) If the Engineer considers that rectification/correction of a defect is not essential

(A)

and it may be accepted or made use of; it shall be within his discretion to accept
the same at such reduced rates as he may fix therefore. Clause — 11:

Inspection of Operations. The Engineer and his subordinates, shall at all reasonable
times have access to the site for supervision and inspection of works under or in course



of execution in pursuance of the contract and the contractor shall afford every facility
for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable
notice of the intention of the Engineer-in-charge or his subordinate to visit the work
shall have been given to the contractor, then he either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present
for that purpose, orders given to the contractor’s duly authorized agent shall be
considered to have the same force an effect as if they had been given to the contractor
himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part
of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense,
and in default thereof no payment or allowance shall be made for such work, or for
the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and
death which arise during and in consequence of its performance of the contract. if any damage
is caused while the work is in progress or become apparent within three months of the grant
of the certificate of completion, final or otherwise, the contractor shall make good the same
at his own expense, or in default the Engineer may cause the same to be made good by other
workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not
set fire to any standing jungle, trees, bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all cases when destroying,
cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary
measures to prevent such fire spreading to or otherwise damaging surrounding property. The
contractor is responsible for the safety of all its activities including protection of the
environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any
part of the works without the prior consent of the Engineer. Any such consent shall not
relieve the contractor from any liability or obligation under the contract and he shall be
responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or
workmen as if these acts, defaults or neglects were those of the contractor, his agents’



servants or workmen. The provisions of this contract shall apply to such subcontractor or
his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the Superintending
Engineer of the circle/officer/one grade higher to awarding authority shall be final,
conclusive and binding on all parties to the contract upon all questions relating to the
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned
and as to the quality of workmanship, or materials used on the work or as to any other
questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to
the contract design, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works, or the execution, of failure to execute the
same, whether arising, during the progress of the work, or after the completion or
abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of
such completion, but neither such certificate shall be given nor shall the work be considered
to be complete until the contractor shall have removed all temporary structures and materials
brought at site either for use or for operation facilities including cleaning debris and dirt at
the site. If the contractor fails to comply with the requirements of this clause then
Engineerin-charge, may at the expense of the contractor remove and dispose of the same as
he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s
retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(1) Secured Advance may be permitted  only against
imperishable materials/quantities anticipated to be consumed/utilized on the
work within a period of three months from the date of issue of secured advance
and definitely not for full quantities of materials for the entire work/contract. The
sum payable for such materials on site shall not exceed 75% of the market price
of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions
shall be affected from the monthly payments on actual consumption basis, but
not later than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by
the contractor shall be liable for recovery as arrears of Land Revenue.



Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole
of the works (a work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by a
competent authority, if such check is necessary otherwise from the last date of recording
the final measurements), the defects notice period has also passed and the Engineer has
certified that all defects notified to the contractor before the end of this period have been
corrected, the security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shall be refunded to him after the expiry of three months from the date on
which the work is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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CONTRACT DATA Annexure “E

Procuring Agency’s Drawings, if any  Not Applicable in this case.

The Procuring Agency means Karachi Development Authority

(through office of Executive Engineer, TC&O,TEB, KDA
The Contractor means

The Lowest Responsive Evaluated Bidder

Commencement Date means the date of issue of Notice to Commence which shall be

issued within fourteen (14) days of the signing of the Contract Agreement.

Time for Completion 30 days

Incharge

Office of Executive Engineer Engineering Department, KDA Room No.CR#508, 5th Floor Civic

Centre, Gulshan-e-lgbal Karachi

Documents forming the Contract listed in the order of priority:
a) The Contract Agreement

b) Letter of Acceptance

c) Price Schedule

d) Contract Data

e) Conditions of Contract

f) The Drawings, if any (Not Applicable in this case)
g) The Specifications

h) Any additional documents/ correspondences
Provision of Site: (Not Applicable in this case)
Authorized person: Executive Engineer

Name and address of Incharge/Procuring Agency’s representative
Office of Executive Engineer TC&O,TEB), KDA,Room no.C# 811, 8th Floor Civic Centre, Gulshan-e-
Igbal Karachi

Performance Security:



12.

13.

14.

15.

16.

18.

19.
20.

21

Amount equal to 2% of Bid Amount in shape of pay order of Bank Guarantee in

favour of KDA with its validity 30 days beyond the Work period.

Requirements for Contractor’s design (if any):

Specification Clause No‘s “Manufacturer Design” (if applicable)

Programme: (Not applicable in this case)

Time for submission: Within fourteen (14) days of the Commencement Date.

Form of programme: as mutually agreed (Bar Chart/CPM/PERT or other)

Liquidated Damage: Amount payable due to failure to complete any part(s) of Scope
of work shall be Rs. 1,000 per day up to a maximum of (10%) of sum stated in the
Letter of Acceptance for breach of any clause of the contract.

Remedy Defect: Manufactures Warranty or which ever is later and / or manufacturer
warranty if equipments is replaced. However the RM will be released after 90 days
from the date of completion of Work and satisfactory performance.

Variation procedures: (Not Applicable in this case)

Day work rates

(details) 17.

(a) Valuation of the Works:
i. Lump sum price Not Applicable (details), or

ii. Lump sum price with schedules of rates Not Applicable (details),

or iii. Lump sum price with bill of quantities BOQ Attached or iv.
Remeasurement with estimated/bid quantities in the Schedule of Prices
or on premium above or below quoted on the rates mentioned in CSR
Not Applicable (details), or/and

v.  Cost reimbursable_ Not Applicable (details)

Mobilization / Secure Advance:

(Not Applicable in this case)

Percentage of retention : Eight (8%) from each bill (running / final )
Currency of payment: Pak. Rupees

Arbitration

Place of Arbitration: Karachi, Province of Sindh



Annexure “F”

SCOPE OF WORK

PATCH WORK / REPAIR OF TRENCHES IN INTERNAL ROAD AT DIFFERENT
PLACES IN BLOCK-14, GULISTAN-E-JAUHAR, SCHEME-36, KARACHI

Source of Fund

Karachi Development Authority



Annexure “G”

PATCH WORK / REPAIR OF TRENCHES IN INTERNAL ROAD AT DIFFERENT
PLACES IN BLOCK-14, GULISTAN-E-JAUHAR, SCHEME-36, KARACHI

Eligibility & Minimum Qualification Criteria

The evidence / documents for the following minimum qualification / eligibility criteria will
be checked during opening process of tender prior to technical & financial evaluation & if
anyone is missing then the tender will be summarily rejected at the moment by the tender

opening committee.

PART-A: Eligibility Criteria

* Valid NTN Certificate
* Valid Profession TAX
* Registration with SBR

PART-B:
Minimum Qualification Criteria
I. Tender should be in properly sealed envelope. ii. Bid Security,

as mentioned in the NIT & Bidding Documents, is furnished.

ii.  All rates quoted including the total amount of the bid shall be in figures & words
(both).

Iv. All corrections / overwriting shall be clearly re-written with initials & duly
stamped by the bidder.

V. The bid shall be properly signed, named & stamped by the authorized person of
the firm and authorization letter for signatory shall be enclosed with the tender
by the authorized person, if other than the signatory of the firm.



Annexure “I”

METHOD OF PROCUREMENT USED

Single Stage — One Envelope Procedure (Rule 46 (1) of SPP Rule 2010)

46(1) Single Stage — One Envelope Procedure
(a) Notice Inviting Tenders and bidding documents of this method shall contain the following

eligibility criteria;
i. relevant experience;
ii. registration with Income Tax and Sales Tax (where applicable); iii. any
other factor deemed to be relevant by the procuring agency subject to
provision of Rule 44;
(b) each bid shall comprise one single envelope containing the financial proposal and
required information mentioned at clause (a) above;
(c) all bids received shall be opened and evaluated in the manner prescribed in the Notice
Inviting Tenders or bidding document.



KARACHI DEVELOPMENT AUTHORITY TC&O,TEB

VOLUME-II: BILL OF QUANTITIES (SINGLE
STAGE ONE ENVELOPE METHOD)

(alongwith Eligibility & Minimum Qualification Criteria & Method of Procurement)

Name of Work : PATCH WORK / REPAIR OF TRENCHES IN
INTERNAL ROAD AT DIFFERENT PLACES IN BLOCK-14,
GULISTAN-E-JAUHAR, SCHEME-36, KARACHI

Rs. 1.949 Million

Estimated Construction Cost :
Rs. 2.00% of Bid Amount

Bid Security : - Tender Cost : -

Rs. 3,000 /-
NOTE :
This Document contains 02 Pages excluding this page
Issue to M/s. P.O. No.
Dated: Amount
Bank:
ACCOUNTS OFFICER

KARACHI DEVELOPMENT AUTHORITY




KARACH! DEVELOPMENT AUTHORITY

PATCH WORK/REPAIR OF TRENCHES IN INTERNAL ROAD AT DIFFERENT PLACFS IN BLOCK - 14, GULISTAM-E-
JAUHAR, SCHEME-36, KARACHI.

BILL OF QUANTITIES

S#

DESCRIPTION

UNIT

QUANTITY

RATE in
Figure

RATE in Words

AMOUNT

PART-A (SCHEULE ITEMS)

Earthwork excavation of road side nails i/c
forming its banks or putting the same on
embankment as directed clod breacking
dressing etc, complete (throw work)

Cartage of 100 Cft/5 ton of all material likes on
aggregates spawl coal lime surkhi etc., B.G.
Rail fastening points and crossing bridges
guarders, Pipes sheets rains, M.S. Bars etc., or
1000 Nos. bricks 10x5x3 pr 100 moulds of fuel
wood by trucks or any other mean owned by
the contractor lead upto 10 miles.

Providinig and Laying Aggregate base course in
proper grade and camber having CBR 80% as
per AASHTO standard specifications i/c
spreading and compacting by approved
mechanical means {Motor grader, Vibratory
roller and Smooth wheel roller etc) watering
to maintain the moisture content the
compaction of each layer shall 100 percent to
the max dry density (Rate ifc all cost of
materials T&P and carriage upto 3 chains).

1%" Thick Asphalt Concrete Wearing Course Pl

%°Cft

% Cft

% Cft

ant Mix

Providing and laying mechanically to proper
line, level and grade hot mix asphalt wearing
course of 5cm compacted thickness in single
layer on an approved Job Mix Formula with
60/70 grade asphalt in accordance with
standard specifications. Prior to the paving of
asphalt concrete, surface shall be cleaned
properly by brushes or blowers. Asphalt
concrete shall be laid with mechanical pavers
and mixed in central mixing plant and
compacted by different types of rollers to
required density, All the materials and
methodology shall fully comply with the tests
and specification of AASHTO and as directed
by the Engineer.

% Sft

4,285.00

4,285.00

4,285.00

21,008.00

1437.00

804.52

5542.24

6873.79

One thousand four
hundred thirty
seven.

Eight hundred four
and paisa fifty two.

Five thousand five
hundred forty two
and paisa twenty
four.

Six thousand eight
hundred seventy
three and paisa
seventy nine.

6158.00

31174 00

237485.01

14440416 10
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KARACHI DEVELOPMENT AUTHORITY

PATCH WORK/REPAIR OF TRENCHES |

N INTERNAL ROAD AT DIFFERENT PLACES IN BLOCK - 14, GULISTAN-E-
JAUHAR, SCHEME-36, KARACHI.

BILL OF QUANTITIES

s# DESCRIPTION UNIT |QUANTITY T.lgfr;" RATE in Words | AMOUNT
5 {Providing RCC pipe of ASTM C-76 class-It wall B
laying and fixing in trench including cutting
fitting and finishing with rubber ring including
testing with water to specified pressure. Four hundred &
12" DIA pipe Rft 252.00 | 412.00 |[tweive. 1392400
Ring Slab
6 |Maufacturing and supplying RCC 21" DIA
(inside) and 36" DiA outside 7/1/2 width and &'
thick i/c steel bars two concrete ring with 3/8'
8 NOS cross linked bars welded and two sunk
tube hooks, castled in 1:1 1/2 3' conccrete
with embeded 15kg C.I frame in perfect
position i/c transportation charges for an
average lead of 20 km per trip from casting One thousand nine
yards to town offices, ammonium opf 25 slabs hundred six and
per trip will be transported. Fach | 10.00 1906.60|paisa sixty. 1.9066.00
Manhole Cover
7 |Manufacturing and supplying RCC manholes
covers casting 1:2:4 concrete ratio 3' inch
deep at center reinforced with 3/8' dia steel Nine hundred
fans @ 4' curing stacking and transportation thirteen and paisa
within 10 miles. (21" DIA) Nos | 15.00 13,63 sixty three. 13701.00
Carriage Material {Crush / Bajri / Aggregate Two thousand one
from Crusher lead upto 47 miles.) Statement hundred six & paisa
attached. % Cft| 4,285.00 2106.92|ninty two. 90282.00
Grand Total Cost Rs.| 1949029.00

Above/Below on the Schedule of Rate

Contractor's Signature

EXECUTIVE ENGINEER, VDA

Pagn R of”




KARACHI DEVELOPMENT AUTHORITY
OFFICE OF THE EXECUTIVE ENGINEER
TRAFFIC ENGINEERING BUREAU

SUBJECT:  PATCH WORK/REPAIR OF TRENCHES IN INTERNAL ROADS AT DIFFERENT PIACES IN
BLOCK - 14, GULISTAN-E-JAUHAR, SCHEME-36, KARACHI.

Estimated Cost: Rs. 19,49,039/-
Bid Security: Rs. 40,000/-
Tender Cost: Rs. 3,000/~

1/ We hereby quoted as follows:

(Item Based on S/R) amounting to Rs.
% Above / Below Rs.
Non-Schedule /O/R Jtems amounting to Rs. Rs

Total : (Part-A & B) | Rs.

The Total amount Rs. (Rupees _
(In Figure) (In Words)

for the

completed job.

I / We have attached a pay order bearing # Dated: o
Issued from amountingto Rs.__ as per NIT
(Bank Name)
Time Limit: 60 Days.
Penalty: Rs. 2.500/-
Note:

Tender must be quoted in figure & in words both otherwise liable to be cancelled.
All over writing & correction if any must be initialed and stamped by the bidders.
All prevailing rules regarding condition of contract will be applicable.

Signature:

Address: _

Checked by . —




	BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA
	KARACHI DEVELOPMENT AUTHORITY
	Annexure “B”
	Source of Fund
	Annexure “G”
	METHOD OF PROCUREMENT USED



