KARACHI DEVELOPMENT AUTHORITY

TENDER DOCUMENTS
SUPPLYING / FABRICATION / LOADING, UNLOADING,

TRANSPORTATION & ERECTION AT BINNORI TOWN MASJID IN
BETWEEN MASJID & MADDRESAH, KARACHI.

BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA

For Contracts up to Rs.2.5 Million.

Tender Reference EE/ED/KDA/2019/82

Estimated Cost:- 1.997 Millions Tender Cost: Rs. 3,000/-
Time Allowed:- 01 Month Penalty Rs. 1,000/- per day
To be Opened on:- 13-06-2019 Validity of Tender: 90 Days

EXECUTIVE ENGINEER
ENGINEERING DEPARTMENT

KDA
Tender Issued: Pay Order No.
No.EE/ED/KDA/2019/82 Date:
Issue to M/s. Bank:

Signature and Stamp of Issuing Authority.
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Phone No0.99230247- fax No.99232432

Annexure “A”

KARACHI DEVELOPMENT AUTHORITY
OFFICE OF THE EXECUTIVE ENGINEER,

Room No.CR#508, 5th Floor, Civic Centre Building, Gulshan-e-Igbal, Karachi.

No. EE/ED/KDA/2019/82

NOTICE INVITING TENDERS

(SINGLE STAGE ONE ENVELOPE SYSTEM OF SPPRA)

Dated: 23/5/2019

According to SPPRA Rule (Amended 2019) the tenders in Sealed Covers (Single Stage) are invited through SPPRA
(PPMS) and KDA Website for the following work, are invited from eligible interested contractors / firm / Parties etc.

QUAIDABAD, NATIONAL
LANDHI, KARACHI.

HIGHWAY,

Estimated .
Sr.No Name of Scheme Cost Bldé\/lo/oney Tender Time Allowed
o () Fee
(Million)
SUPPLYING / FABRICATION / LOADING,
UNLOADING, TRANSPORTATION & 2% of Bid 01
1 ERECTION AT BINNORI TOWN MASIID IN 1.997 Amount 3,000 Month
BETWEEN MASJID & MADDRESAH,
KARACHI.
COLORING & BITUMINOUS COATING OF
FOOTING AREAS AND FIBER CANOPY FOR .
1.372 2% of Bid
2 PEDESTRIAN BRIDGE AT BINNORI TOWN Amount 3,000 01
MASJID IN BETWEEN MASIJIID & Month
MADDRESAH, KARACHI.
SUPPLYING / FABRICATION / LOADING,
UNLOADING, TRANSPORTATION &
3 ERECTION OF PEDESTRAIN BRIDGE AT 1,959 2% of Bid 3.000 01
MAIN BUS STOP GREEN CITY PARK, ' Amount ' Month

TERMS AND CONDITIONS OF THE TENDERS

1. Tender schedule shall be as follow.

SCHEDULE DATE & TIME VENUE
From
Receiving of Application | 27-5-2019 to 12-6- | Office of Executive Engineer, KDA Room No.CR#508,5th
& Issuance of Tender 2019 Floor Civic Centre, Gulshan-e-Igbal Karachi.
During Office Hours
) 13-06-2019 Office of Executive Engineer, KDA Room No.CR#508, 5th
Dropping of Tender till . .
) Floor Civic Centre, Gulshan-e-Igbal Karachi.
2:00 PM
) 13-06-2019 Office of Executive Engineer, KDA Room No.CR#508, 5th
Opening of Tender at . .
2:30 PM Floor Civic Centre, Gulshan-e-Igbal Karachi.




10.

11.

12.

In case of any reasons, if the tenders are not responded on the above date, the next date of submission and opening
of bids will 20-6-2019 and the tender documents will also be available up to 19-6-2019

The biding documents will be issued to the interested firm/contractors on submission of written request on original
letter head from the owner of the firm or their authorized representative having valid special power of attorney on
the stamp paper duly attested by Oath Commissioner and on payment of non-refundable cost of tender price
mentioned against each work, through call deposit/pay order on any scheduled bank in favor of Karachi
Development Authority and biding document can also be downloaded from the SPPRA website
(https://ppms.pprasindh.gov.pk/PPMS/) with tender fee mentioned as above by hand/postal tender will not be
considered.

The bid security equal 2% of Bid Amount in shape of pay order from any scheduled bank in favor of Karachi
Development Authority must be enclosed with tender documents; otherwise the tender will be rejected.

The contractors must mention their complete and correct present / postal address in tender documents and quoted
the rates both in words and in figures incomplete / conditional tenders will be not accepted.

If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation with
penalty as per rules.

Canvassing in connection of tenders in strictly prohibited and tenders submitted by the contractors who are
reported to be involved in canvassing will be liable for rejection.

All the tenders will be dropped on as per above schedule up to 2:00 PM and will be opened by the Procurement
Committee, in the office of the undersigned at 2:30 PM in presence of such contractors / parties / firms/bidders
who wish to be present.

In case, the date of opening declared as a public holiday by the Government, or non-working day due to any
reason the next official working day shall be deemed to be the date for submission and opening of tenders at the
same time.

The procuring agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal
subject to the relevant provision of SPPRA Rules (amended 2019) 2010.

Tenders will not be received after the schedule time.

Eligibility Criteria:-

NTN Certificate

SRB Certificate

Required Bid Security must be attached.

Bid is Signed, Named & Stamped by the Authorized Person of the firm along with authorization Letter.
Minimum Three Years’ Experience of relevant field.

Turnover of at least three years’

Valid PEC 2019 and Category relevant field of specialization codes (where applicable).

Copy of CNIC

All original documents as mentioned above must be shown at the time of submission of applications for
issuance of tender forms and the same will be returned back after scrutiny of the documents.

S o a0 o

--SD--

EXECUTIVE ENGINEER
Karachi Development Authority

Published through:

Director I.T, KDA

Enclosed a copy with request to publish on KDA web.

Copy to:

1. The Director General, Karachi Development Authority, Karachi.
2. The Chief Engineer (Development), Engineering Department, Karachi Development Authority, Karachi.
3. Office copy.



Annexure “B”

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare
responsive bids, in accordance with the requirements of the Procuring Agency. It should also give
information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as
Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract
is signed.

1.  Allwork proposed to be executed by contract shall be notified in a form of Notice Inviting
Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and
also in printed media where ever required as per rules. NIT must state the description of the
work, dates, time and place of issuing, submission, opening of bids, completion time, cost of
bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost.
The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract
Data, specifications or its reference, Bill of Quantities containing description of items with
scheduled/item rates with premium to be filled in form of percentage above/ below or on item
rates to be quoted, Form of Agreement and drawings.

3.  Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under
no circumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4.  The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of
SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating
at what percentage above or below on the rates specified in Bill of Quantities for items of work to
be carried out: he is willing to undertake the work and / or also quote the rates for those items
which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates
shall be framed. Tenders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender for more
than one work, but if contractor wish to tender for two or more works, they shall submit a
separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.



7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

9. 9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the
final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which
case the total cost as quoted will govern and the unit rate corrected. If there is a
discrepancy between the total bid amount and the sum of total costs, the sum of
the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.



BIDDING DATA

A Name of Procuring Agency:

B  Brief Description of Work:

C Procuring Agency Address:

D Estimated Cost:

E  Amount of Bid Security:
F Period of Bid validity (Days):

G  Security Deposit (i/e Bid
Security):

H Percentage, if any, to be deducted
from bills:

| Deadline for dropping of bid along

J  Venue, Time and date of Bid
Opening:

K Time for completion:
L Liquidity Damages:

M Deposit Receipt :

Annexure “C”

Karachi Development Authority

SUPPLYING [/ FABRICATION [/ LOADING,
UNLOADING, TRANSPORTATION & ERECTION
AT BINNORI TOWN MASJID IN BETWEEN
MASJID & MADDRESAH, KARACHI.

Office of Executive Engineer , Engineering
Department, KDA 5th Floor Civic Centre,
Gulshan-e-l1gbal Karachi.

Rs. 1.997 millions

2% of bidding amount as mentioned in NIT
90 Days & can be extended upto further 90
days complying SPP Rules 2010 (Amended 2019)

(2 % of Quoted Amount)

(8% to be deducted from Running Bills)

Issuance of tender : 27-5-2019 to 12-6-2019 during
office hours

Dropping of tenders: last date 13-6-2019 till 2:00 PM

13-6-2019 at 2:30 PM (office of the Executive
Engineer room no. CR#508 5 floor, Civic Center
Gulshan -e-1gbal. At 2:30 PM.
One month from the written order for commencement.
Rs. 1000 per day but not more than 10% cost of
Work after than action will be taken as per rule
including withdrawal of Work order & blacklisting
of the firm.
No.
Date: Amount
in words and figure: Rs.
(Rupees




Annexure “D”

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-
in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall
have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete
the works in the time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall reckoned from the date on which the order to commence work
is given to the contractor. And further to ensure good progress during the execution of the wok,
contractor shall be bound, in all in which the time allowed for completion of any work exceeds one
month, to achieve progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at
the rate per day stated in the bidding data for each day that the completion date is later than the
Intended completion date; the amount of liquidated damage paid by the contractor to the Agency
shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from
payments due to the contractor. Payment of liquidated damages does not affect the contractor's
liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the following
conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(if)  the progress of any particular portion of the work is unsatisfactory and notice
of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by the
Engineer is not paid to the contractor within 60 days of the date of the submission of
the bill;

(B)  The Executive Engineer/Procuring Agency has power to adopt any of the following courses as
may deem fit:-



(1) to forfeit the security deposit available except conditions mentioned at A (iii)
and (iv) above;

(if)  to finalize the work by measuring the work done by the contractor.

(C) Inthe event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall
give possession of all parts of the site to the contractor. If possession of site is not given by the
date stated in the contract data, no compensation shall be allowed for any delay caused in starting
of the work on account of any acquisition of land, water standing in borrow pits/ compartments
or in according sanction to estimates. In such case, either date of commencement will be changed
or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
completion date, if an event (which hinders the execution of contract) occurs or a variation order
is issued which makes it impossible to complete the work by the intended completion date for
such period as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders, made under

this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and
all clauses of the contract shall continue to be operative during the extended period. Clause —6:
Specifications. The contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict
accordance with the specifications lodged in the office of the Executive Engineer and initialed by
the parties, the said specification being a part of the contract. The contractor shall also confirm
exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall
be entitled to have access at such office or on the site of work for the purpose of inspection
during office hours and the contractor shall, if he so requires, be entitled at his own expense to
make or cause to be made copies of the specifications, and of all such designs, drawings, and
instructions as aforesaid.



Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous
bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim, as for
as admissible, adjusted, if possible before the expiry of ten days from the presentation of
the bill, at any time depute a subordinate to measure up the said work in the presence of
the contractor or his authorized agent, whose countersignature to the measurement list
will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list
which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of
security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed, and
shall not preclude the Engineer-in-charge from recoveries from final bill and rectification
of defects and unsatisfactory items of works pointed out to him during defect liability
period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on
all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed,
the Engineer-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the
original contractor to cover any increase or decrease in quantities, including the
introduction of new work items that are either due to change of plans, design or alignment
to suit actual field conditions, within the general scope and physical boundaries of the
contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the
same conditions in all respects on which he agreed to do them in the work, and at the
same rates, as are specified in the tender for the main work. The contractor has no right to
claim for compensation by reason of alterations or curtailment of the work.



(©)

(D)

(E)

(F)

In case the nature of the work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is
within the rate worked out by him on detailed rate analysis, and then only he shall allow
him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded by
more than 15%, and then Engineer can adjust the rates for those quantities causing excess
the cost of contract beyond 15% after approval of Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall
be subject of another contract to be tendered out if the works are separable from the
original contract.

Clause-10: Quality Control.

(A)

(B)

(©)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-incharge or
his subordinate-in-charge of the work may instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14

days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles
complained of as the case may be at the risk and expense in all respects of the
contractor.

(i) If the Engineer considers that rectification/correction of a defect is not essential and it

may be accepted or made use of; it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore. Clause — 11:



(A)  Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of
execution in pursuance of the contract and the contractor shall afford every facility for and
every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice
of the intention of the Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that purpose,
orders given to the contractor’s duly authorized agent shall be considered to have the same
force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving
notice of not less than five days to the Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Engineer shall,
without delay, unless he considers it unnecessary and advises the contractor accordingly,
attend for the purpose of examining and measuring such part of the works or of examining
such foundations;

(B) Ifany work is covered up or placed beyond the reach of measurement without such

notice having been given, the same shall be uncovered at the contractor’s expense, and in
default thereof no payment or allowance shall be made for such work, or for the materials
with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and death
which arise during and in consequence of its performance of the contract. if any damage is caused
while the work is in progress or become apparent within three months of the grant of the certificate
of completion, final or otherwise, the contractor shall make good the same at his own expense, or
in default the Engineer may cause the same to be made good by other workmen, and deduct the
expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set
fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting
trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such
fire spreading to or otherwise damaging surrounding property. The contractor is responsible for
the safety of all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by the
contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except
where otherwise provided by the contract. The contractor shall not subcontract any part of the
works without the prior consent of the Engineer. Any such consent shall not relieve the contractor
from any liability or obligation under the contract and he shall be responsible for the acts, defaults



and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or
neglects were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were employees of the
contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which
cannot be amicably settled between the parties, , the decision of the Superintending Engineer of
the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on
all parties to the contract upon all questions relating to the meaning of the specifications, designs
drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or
materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever
in any way arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the execution, of
failure to execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a
certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials brought at
site either for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineerin-charge, may at the
expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the
amount of all expenses so incurred from the contractor’s retention money. The contractor shall
have no claim in respect of any surplus materials as aforesaid except for any sum actually realized
by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against
imperishable materials/quantities anticipated to be consumed/utilized on the work
within a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract. The sum
payable for such materials on site shall not exceed 75% of the market price of
materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later than
period more than three months (even if unutilized).



Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to
a contractor from the last date on which its final measurements are checked by a competent
authority, if such check is necessary otherwise from the last date of recording the final
measurements), the defects notice period has also passed and the Engineer has certified that all
defects notified to the contractor before the end of this period have been corrected, the security
deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be
refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency



10.

11.

CONTRACT DATA Annexure “E

Procuring Agency‘s Drawings, if any Not Applicable in this case.

The Procuring Agency means Karachi Development Authority
(through office of Executive Engineer, Engineering Department, KDA
The Contractor means

The Lowest Responsive Evaluated Bidder

Commencement Date means the date of issue of Notice to Commence which shall be

issued within fourteen (14) days of the signing of the Contract Agreement.

Time for Completion 30 days

Incharge

Office of Executive Engineer Engineering Department, KDA Room No.CR#508, 5th Floor Civic

Centre, Gulshan-e-Igbal Karachi

Documents forming the Contract listed in the order of priority:
a) The Contract Agreement

b) Letter of Acceptance

c) Price Schedule

d) Contract Data

e) Conditions of Contract

f) The Drawings, if any (Not Applicable in this case)

g) The Specifications

h) Any additional documents/ correspondences

Provision of Site: (Not Applicable in this case)

Authorized person: Executive Engineer

Name and address of In charge/Procuring Agency’s representative

Office of Executive Engineer Engineering Department), KDA, Room no.CR# 508, 5th Floor Civic

Centre, Gulshan-e-Igbal Karachi

Performance Security:



12.

13.

14.

15.

16.

18.

19.
20.

21

Amount equal to 2% of Bid Amount in shape of pay order of Bank Guarantee in favour of

KDA with its validity 30 days beyond the Work period.

Requirements for Contractor’s design (if any):

Specification Clause No‘s “Manufacturer Design” (if applicable)

Programme: (Not applicable in this case)

Time for submission: Within fourteen (14) days of the Commencement Date.
Form of programme: as mutually agreed (Bar Chart/CPM/PERT or other)

Liquidated Damage: Amount payable due to failure to complete any part(s) of Scope of
work shall be Rs. 1,000 per day up to a maximum of (10%) of sum stated in the Letter of
Acceptance for breach of any clause of the contract.

Remedy Defect: Manufactures Warranty or whichever is later and / or manufacturer
warranty if equipments is replaced. However the RM will be released after 90 days from
the date of completion of Work and satisfactory performance.

Variation procedures: (Not Applicable in this case)

Day work rates

(details) 17.

(a) Valuation of the Works:
i Lump sum price Not Applicable (details), or

ii. Lump sum price with schedules of rates Not Applicable (details), or

iii. Lump sum price with bill of quantities BOQ Attached or iv. Re-measurement with
estimated/bid quantities in the Schedule of Prices or on premium above or below
quoted on the rates mentioned in CSR Not Applicable (details), or/and

iv. Cost reimbursable Not Applicable (details)
Mobilization / Secure Advance:
(Not Applicable in this case)
Percentage of retention : Eight (8%) from each bill (running / final )
Currency of payment: Pak. Rupees

Arbitration

Place of Arbitration: Karachi, Province of Sindh



Annexure “F”

SCOPE OF WORK

SUPPLYING / FABRICATION / LOADING, UNLOADING, TRANSPORTATION & ERECTION
AT BINNORI TOWN MASJID IN BETWEEN MASJID & MADDRESAH, KARACHI.

Source of Fund

Karachi Development Authority



Annexure “G”

SUPPLYING / FABRICATION / LOADING, UNLOADING, TRANSPORTATION & ERECTION
AT BINNORI TOWN MASJID IN BETWEEN MASJID & MADDRESAH, KARACHI.

Eligibility & Minimum Qualification Criteria

The evidence / documents for the following minimum qualification / eligibility criteria will be
checked during opening process of tender prior to technical & financial evaluation & if anyone is
missing then the tender will be summarily rejected at the moment by the tender opening
committee.

PART-A: Eligibility Criteria

* Valid NTN Certificate
¢ Valid Profession TAX
* Registration with SBR

PART-B:
Minimum Qualification Criteria
I. Tender should be in properly sealed envelope. ii. Bid

Security, as mentioned in the NIT & Bidding Documents, is furnished.

iii.  Allrates quoted including the total amount of the bid shall be in figures & words
(both).

iv.All corrections / overwriting shall be clearly re-written with initials & duly stamped
by the bidder.

V. The bid shall be properly signed, named & stamped by the authorized person of the
firm and authorization letter for signatory shall be enclosed with the tender by the
authorized person, if other than the signatory of the firm.



ANNEXUREH

KARACHI DEVELOPMENT AUTHORITY

SUPPLYING / FABRICATION / LOADING, UNLOADING, TRANSPORTATION & ERECTION AT BINNORI
TOWN MASIJID IN BETWEEN MASIJID & MADDRESAH, KARACHI.

NON SCHEDULE
ITEMS

SR.

NO DESCRIPTION UNIT QUANTITY RATE AMOUNT (RS)

1 Supplying. Fabrication / Loading /
Unloading, transportation and erection
using plant / equipment, crane and
tools of steel bridges / fence (solid
square bars, sheets, chequered sheets /
pipes / I.T.L Section, Nut Bolts etc)
required as desired by the Engineer In
charge i/c. all safety measure i/c.
diversion to be adopted during the
course of work. (A/R) Kg 9,988.00

Total of Non-Schedule Items




SUPPLYING / FABRICATION / LOADING, UNLOADING, TRANSPORTATION & ERECTION
AT BINNORI TOWN MASIJID IN BETWEEN MASJID & MADDRESAH, KARACHI

Estimated Cost: Rs 1.997 Millions

Bid Security: 2 % of bidding amount

Tender Cost: Rs. 3000/-

1/ We hereby quoted as follows:

PART-A Item based on non S/R amounting to Rs. Rs.

TOTAL: A | Rs.

The amount quoted by bidder must be clearly
mentioned in this field . At the time of bid opening this | Rs:

amount will be considered as final amount and shall (in figures)
read aloud.
Rs:

(in words)

The total amount is Rs.

(in figures) (in words)

for complete job.

I/We quoted the price schedule including all admissible taxes & duties with Work at the
KDA Premises and | have attached a Bid Security in shape of Pay Order / Bank
Guarantee No.

(Pay Order / Bank Guarantee)

Dated issued from
Amounting Rs. (in figure) in favor of KDA, as per
NIT.

I/We have read all existing terms & conditions of Karachi Development Authority and
SPP Rules 2010) (amended 2013) and agreed to abide all of them.
Completion Time: 01 MONTH Penalty per Day: Rs. 1,000/-

NOTE:
= Tender must be quoted in figure & words both otherwise liable to be cancelled.
= All overwriting & Corrections if any must be initialed and stamped by the Bidder.
= All prevailing rules regarding condition of contract will be applicable.

Signature of Bidder with Stamp

Checked by:




Annexure “I”

METHOD OF PROCUREMENT USED

Single Stage — One Envelope Procedure (Rule 46 (1) of SPP Rule 2010)

46(1) Single Stage — One Envelope Procedure
(a) Notice Inviting Tenders and bidding documents of this method shall contain the following
eligibility criteria;
i.  relevant experience;
ii. registration with Income Tax and Sales Tax (where applicable);
iii. any other factor deemed to be relevant by the procuring agency subject to
provision of Rule 44;
(b) each bid shall comprise one single envelope containing the financial proposal and
required information mentioned at clause (a) above;
(c) all bids received shall be opened and evaluated in the manner prescribed in the Notice

Inviting Tenders or bidding document.
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