KARACHI DEVELOPMENT AUTHORITY

INTERNAL ROAD PATCH WORK & REPAIR OF TRENCHES AT DIFFERENT PLACES IN BLOCK - 2 & 3, GULISTAN-E-
JAUHAR, SCHEME-36, KARACHI.

BILL OF QUANTITY

SR. NO|

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT (RS)

Dismantling of existing asphalt concrete road including
base, sub-base and disposal of dismantaled material to
designated placed.

(Vol - 11l Part IV, (Misc.) Pg-15, Sr.11)

Earthwork excavation of road side nails i/c forming its
banks or putting the same on embankment as directed
clod breacking dressing etc, complete (throw work)

(b) In Ordinary Soil

(Vol - 11l Part 11, Ch-1 Pg-1, Sr.1)

Cartage of 100 Cft/5 ton of all material likes on
aggregates spawl coal lime surkhi etc.,, B.G. Rail
fastening points and crossing bridges guarders, Pipes
sheets rains, M.S. Bars etc., or 1000 Nos. bricks 10x5x3
pr 100 moulds of fuel wood by trucks or any other
mean owned by the contractor lead upto 10 miles.
(Vol-I, (Carriage), P-57, Sr.1)

Providing and Laying Aggregate base course in proper
grade and camber having CBR 80% as per AASHTO
standard specifications i/c spreading and compacting
by approved mechanical means (Motor grader,
Vibratory roller and Smooth wheel roller etc) watering
to maintain the moisture content the compaction of
each layer shall 100 percent to the max dry density
(Rate i/c all cost of materials T&P and carriage upto 3
chains).

(Vol-1ll (Highways) Chap-2, Pg-5, Sr. 13b)

1%" Thick Asphalt Concrete Wearing Course Plant Mix
Providing and laying mechanically to proper line, level
and grade hot mix asphalt wearing course of 5cm
compacted thickness in single layer on an approved
Job Mix Formula with 60/70 grade asphalt in
accordance with standard specifications. Prior to the
paving of asphalt concrete, surface shall be cleaned
properly by brushes or blowers. Asphalt concrete shall
be laid with mechanical pavers and mixed in central
mixing plant and compacted by different types of
rollers to required density. All the materials and
methodology shall fully comply with the tests and
specification of AASHTO and as directed by the
(Vol-111 Part VI, (Highways), Ch-1 Pg-10, Sr. 24a)

%Sft

%°Cft

% Cft

% Cft

% Sft

726.00

9,040.00

9,403.00

9,040.00

19,846.00

773.86

1,437.00

805.52

5,542.24

6,873.79

Rs. 5,618.00

Rs. 12,990.00

Rs. 75,743.00

Rs. 501,018.00

Rs. 1,364,172.00

Grand Total Cost Rs.

Rs. 1,959,541.00
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KARACHI DEVELOPMENT AUTHORITY

INTERNAL ROAD PATCH WORK & REPAIR OF TRENCHES AT DIFFERENT PLACES IN BLOCK - 2 & 3, GULISTAN-E-
JAUHAR, SCHEME-36, KARACHI.

BILL OF QUANTITY

SR. NO| DESCRIPTION UNIT [ QUANTITY RATE AMOUNT (RS)

QUOTED BID (SUMMARY)

ESTIMATED COST: Rs. 1.960 Million

Time Limit: 02 Month Penalty: Rs. 3000/- Per Day

I / We hereby qoute as follows:

In Figures In Wrds
Rs.
1 |Total Cost of Non-Schedule of Item
Rs.
GRAND TOTAL
The total amount is Rs. (Rupees
(In Figure) (In Word)

for the complete job for all schedule of rate, approved rate & offer rates (which ever is

included in the BOQ)

I/ We have attach a Bid Security as per NIT in shape of pay order bearing No. dated amounting to Rs.
issued from
NOTE
*

Tender must be qouted in figure & in word both otherwise laible to be cancelled.

All over writing & correction if any must be initialed & stamped by the bidder.

*  All SPPRA Rules / Naotifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.

Signature of the Contractor with Stamp

Address:

SIGNATURE & STAMP OF
TENDER ISSUING AUTHORITY
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